CANCELLATION
OF A WORKS TENDER PROCEDURE

Construction works with 2 Lots: LOT 1: Reconstruction of Cerje Road’’, LOT 2: Rehabilitation of
the road to the Monastery St. John, within the Project "Creating preconditions for better
accessibility to touristic attractions in Pantelej and Lom by improving the touristic infrastructure
and increasing the number of tourists"

Location — City Municipality of Pantelej, City of Ni§, Republic of Serbia

1. Publication reference
Publication reference: CB007. 1.11.349/PP2/TD3
2.  Date of publication
August 8", 2018
3. Programme title
INTERREG IPA CBC Bulgaria —Serbia Programme
BL5/2014TC1615CB007-2015-1-CB007.1.11.349/PP2/TD3 IPA CBC Bulgaria —Serbia

4. Contracting authority

City Municipality of Pantelej, Gutenbergova 4a, 18000 Nis, Republic of Serbia

5. Reason for cancellation

The reason for cancelation of tender Competitive negotiated procedure for Construction works with 2
Lots is that there were irreglularities in the procedure on opening session for tenders' offers which

was held on September 7" 2018 at 13:00 h, because the evaluating committee did not read the prices
to tenderers.

Hence, the Contracting Authority decides to cancel Competitive negotiated procedure for tender CB007.
1.11.349/PP2/TD3

Notes:

Should a new tender procedure be launched for thi

: S project, a new contract notice will be published in the
shortest period.
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